

SUPPLEMENT 3

DEP Rish Park Beach Side Restrooms

Allstate Construction, Inc.

June 22, 2026

Schedule

1. Correction from Supplement 2. Pre-Bid Meeting is on Thursday June 25th at 10:00 AM.

Documents

2. The following documents have been uploaded to the plan room website:

- a. Civil – G100
- b. Civil – G101
- c. Civil – G500
- d. Civil – G501
- e. Civil – G502
- f. C100
- g. C101
- h. C102
- i. C103
- j. C104
- k. C105
- l. C106
- m. C107
- n. C108
- o. C109
- p. C110
- q. C111
- r. C112
- s. D101
- t. D102
- u. D103

END OF SUPPLEMENT