

SUPPLEMENT 4

DEP Rish Park Beach Side Restrooms

Allstate Construction, Inc.

June 29, 2026

Schedule

1. The bid date has been changed to Tuesday, July 7th at 2:00 PM.

END OF SUPPLEMENT