




	ROOM SIGNAGE SCHEDULE							
SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	
1	DORM BUILDING	14	ROOM IOI	27	JANITOR'S CLOSET	40	MECHANICAL ROOM	
2	JANITOR'S CLOSET	15	R00M 102	28	TOILET ROOM/JANITOR'S CLOSET	41	MECHANICAL ROOM	
3	STORAGE	16	R00M 103	29	OFFICE	42	MECHANICAL ROOM	
4	ELEVATOR	דו	R00M 104	50	KITCHEN	43	ELEVATOR	
5	MEDIA ROOM	18	R00M 105	31	KITCHEN	44	ROOM 201	
6	GATHERING ROOM	19	R00M 106	82	STORAGE / LOADING	45	JANITOR'S CLOSET/STORAGE	
Т	GYM	20	R00M 107	83	PANTRY	46	R00M 203	
8	MEN'S TOILET ROOM	21	R00M 108	84	TOILETS/KIDS ROOM/EXIT	47	R00M 204	
٩	WOMEN'S TOILET ROOM	22	ROOM 109	35	CAFETERIA / STAGE	48	R00M 205	
0	NURSE	23	ROOM IIO	36	MEN'S TOILET ROOM	49	ROOM 206	
Ш	STORAGE ROOM	24	LAUNDRY / EXIT	37	WOMEN'S TOILET ROOM	50	ROOM 207	
12	MECHANICAL ROOM	25	EMERGENCY EXIT	පිළ	KIDS ROOM	51	ROOM 208	
13	DORM ROOMS	26	RISER ROOM	39	MECHANICAL ROOM	52	ROOM 209	





			f	room :	SIGNAGE SCHEDUL	Ē						
SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	6				
1	DORM BUILDING	14	R00M 101	27	JANITOR'S CLOSET	40	MECHANICAL ROOM					
2	JANITOR'S CLOSET	15	R00M 102	28	TOILET ROOM/JANITOR'S CLOSET	41	MECHANICAL ROOM					
З	STORAGE	16	R00M 103	29	OFFICE	42	MECHANICAL ROOM					
4	ELEVATOR	דו	R00M 104	30	KITCHEN	43	ELEVATOR					
5	MEDIA ROOM	ß	ROOM 105	31	KITCHEN	44	R00M 201					
6	GATHERING ROOM	19	ROOM 106	32	STORAGE / LOADING	45	JANITOR'S CLOSET/STORAGE					
٦	GYM	20	ROOM 107	33	PANTRY	46	R00M 203					
B	MEN'S TOILET ROOM	21	ROOM 108	34	TOILETS/KIDS ROOM/EXIT	47	R00M 204					
٩	WOMEN'S TOILET ROOM	22	ROOM 109	35	CAFETERIA / STAGE	48	R00M 205					
0	NURSE	23	ROOM 110	36	MEN'S TOILET ROOM	49	R00M 206					
Π	STORAGE ROOM	24	LAUNDRY / EXIT	37	WOMEN'S TOILET ROOM	50	R00M 207					
12	MECHANICAL ROOM	25	EMERGENCY EXIT	38	KIDS ROOM	51	R00M 208					
13	DORM ROOMS	26	RISER ROOM	39	MECHANICAL ROOM	52	ROOM 209					

 $\sim\sim\sim\sim$ 




REVISIONS	
/I\04-25-25	F.E. LOCATIONS
2 04-25-25	ROOM SIGNAGE


PROJECT NAME PATH OF GRACE DORM

SERENITY VILLAGE, SOUTH CHURCH ST. SANTA ROSA BEACH, WALTON COUNTY, FLORIDA


DWG. TITLE ONE STORY METAL FRAMED BUILDING EGRESS PLAN




THE GENERAL CONTRACTOR, SUB-CONTRACTOR'S AND SUPPLIERS SHALL THOROUGHLY REVIEW THESE PLANS AND IMMEDIATELY NOTIFY PRESCOTT ARCHITECTS OF ANY ERRORS, DISCREPANCIES OR INCONSISTENCIES IN THE PLANS. BY PROCEEDING WITH OUT NOTIFYING PRESCOTT ARCHITECTS, THE GENERAL CONTRACTOR ASSUMES RESPONSIBILITY FOR THE FINAL PRODUCT AND ANY COSTS INCURRED.




				ROOM S	SIGNAGE SCHEDUL	E	
SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	SYMB.	DESCRIPTION	SYMB.	DESCRIPTION
1	DORM BUILDING	4	ROOM IOI	27	JANITOR'S CLOSET	40	MECHANICAL ROOM
2	JANITOR'S CLOSET	15	R00M 102	28	TOILET ROOM/JANITOR'S CLOSET	41	MECHANICAL ROOM
З	STORAGE	16	R00M 103	29	OFFICE	42	MECHANICAL ROOM
4	ELEVATOR	[]	R00M 104	30	KITCHEN	43	ELEVATOR
5	MEDIA ROOM	١ð	R00M 105	31	KITCHEN	44	R00M 201
6	GATHERING ROOM	वि	R00M 106	32	STORAGE / LOADING	45	JANITOR'S CLOSET/STORAGE
٦	GYM	20	R00M 107	33	PANTRY	46	R00M 203
B	MEN'S TOILET ROOM	21	ROOM 108	84	TOILETS/KIDS ROOM/EXIT	47	R00M 204
٩	WOMEN'S TOILET ROOM	22	ROOM 109	35	CAFETERIA / STAGE	48	R00M 205
10	NURSE	23	ROOM IIO	36	MEN'S TOILET ROOM	49	ROOM 206
	STORAGE ROOM	24	LAUNDRY / EXIT	37	WOMEN'S TOILET ROOM	50	ROOM 207
12	MECHANICAL ROOM	25	EMERGENCY EXIT	BB	KIDS ROOM	51	ROOM 208
13	DORM ROOMS	26	RISER ROOM	39	MECHANICAL ROOM	52	ROOM 209






GENERAL CONTRACTOR ASSUMES RESPONSIBILITY FOR THE

FINAL PRODUCT AND ANY COSTS INCURRED.



REVISIONS	
/I 04-25-25	F.E. LOCATIONS
2 04-25-25	ROOM SIGNAGE



JOB No.

23-029

**1**A1-16

